
1 VFDs at Glenwood and Crystal Lake Water Treatment Plant 1 LS 40,000.00$ 40,000.00$
2 PLC and SCADA Improvements at Crystal Lake Water Treatment Plant 1 LS 86,000.00$ 86,000.00$
3 PLC and SCADA Improvements at Glenwood Water Treatment Plant 1 LS 80,000.00$ 80,000.00$
4 Chlorine System Improvements at Crystal Lake and Glenwood WTP 1 LS 170,000.00$ 170,000.00$
5 Davis Bacon Compliance 1 LS 20,000.00$ 20,000.00$

SUBTOTAL 396,000.00

I  PROPOSED IMPROVEMENTS 396,000$
CONSTRUCTION TOTAL 396,000$

The Consultant has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over
competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Consultant at
this time and represent only the Consultant's judgement as a design professional familiar with the construction industry. The Consultant
cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.

SUMMARY

I  PROPOSED IMPROVEMENTS

 OPINION OF PROBABLE CONSTRUCTION COSTS - 100%
CITY OF AVON PARK - WTP IMPROVEMENTS

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT
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